DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A086 REVI SI ON NO : BI DS OPENED ON : Mar 18 1999
CONTRACT NO: 005601 REGION NO : 1 AWARDED ON : Mar 25 1999
VERSI ON NO : 2 WORK ORDER# : 0L3272
HY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 20 KRI EG CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
KEYSTONE FERRY TERM NAL TO SR 525 70 W SLEEPER RD 1165 HAVEKOST ROAD 98221- 971
98A086 PO BOX 729
PROJECT - NH- 0020( 098) OAK HARBOR WA 982778710 ANACORTES WA 98221072¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
70, 000. 00 32, 000. 00 32, 500. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 000. 00 1, 000. 00 1, 000. 00
3 REMOVI NG CONC. BARRI ER
108. 0000 8 20. 0000 27.8500 27.8500
2, 160. 00 3,007. 80 3, 007. 80
4 REMOVI NG PLASTI C STRI PE
306. 0000 8 15. 0000 3.0000 3. 0000
4,590. 00 918. 00 918. 00
5 REMOVI NG PLASTI C TRAFFI C ARROW
2. 0000 EACH 37.5000 50. 0000 50. 0000
75. 00 100. 00 100. 00
6 REMOVI NG PLASTI C TRAFFI C LETTER
8. 0000 EACH 27.5000 15. 0000 15. 0000
220. 00 120. 00 120. 00
7 REMOVI NG PAI NTED TRAFFI C MARKI NG
8.9000 e 25. 0000 10. 0000 10. 0000
222.50 89. 00 89. 00
8 REMOVI NG PLASTI C TRAFFI C MARKI NG
273. 0000 e 25. 0000 10. 0000 10. 0000
6, 825. 00 2,730.00 2, 730. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
20. 0000 s 50. 0000 50. 0000 45. 0000
1, 000. 00 1, 000. 00 900. 00

10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1435. 0000 n 20. 0000 9. 0000 15. 0000
28, 700. 00 12, 915. 00 21,525.00



DOT_RGGBO5
PS&E JOB NO: 98A086 REVI SI ON NO :
CONTRACT NO: 005601 REG ON NO : 1
VERSI ON NO : 2 WORK ORDER# : 0L3272

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

HY CSR 020 e LOWBIDDER ------- =--=----- 2ND BI DDER
TITLE : SR 20 KRI EG CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
KEYSTONE FERRY TERM NAL TO SR 525 70 W SLEEPER RD 1165 HAVEKOST ROAD 98221- 971
98A086 PO BOX 729
PROJECT - NH- 0020( 098) OAK HARBOR WA 982778710 ANACORTES WA 98221072¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG TOP COURSE
650. 0000 t 20. 0000 20. 0000 15. 0000
13, 000. 00 13, 000. 00 9, 750. 00
LI QUI D ASPHALT
12 ASPHALT FOR TACK COAT
35. 0000 t 320. 0000 300. 0000 330. 0000
11, 200. 00 10, 500. 00 11, 550. 00
13 ANTI - STRI PPI NG ADDI Tl VE
EST.
2,041.00 2,041.00 2,041.00
ASPHALT CONCRETE PAVEMENI
14 CRACK SEALI NG
EST.
10, 000. 00 10, 000. 00 10, 000. 00
15 PLANI NG Bl TUM NOUS PAVEMENT
1581. 0000 e 12. 0000 5. 2500 4. 7500
18, 972. 00 8, 300. 25 7,509. 75
16 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
2855. 0000 t 38. 0000 36. 0000 38. 0000
108, 490. 00 102, 780. 00 108, 490. 00
17 ASPHALT CONC. FOR PAVEMENT REPAI |
368. 0000 t 60. 0000 50. 0000 75. 0000
22, 080. 00 18, 400. 00 27, 600. 00
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
6967. 0000 t 37. 0000 34. 0000 37.0000
257, 779. 00 236, 878. 00 257, 779. 00
19 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
7,733.00 7,733.00 7,733.00
20 COMPACTI ON PRI CE ADJUSTMENT
CALC
4,379.00 4,379.00 4,379.00

BI DS OPENED ON : Mar
AWARDED ON : Mar



DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98A086 REVI SI ON NO : BI DS OPENED ON : Mar 18 1999
CONTRACT NO: 005601 REGION NO : 1 AWARDED ON : Mar 25 1999
VERSI ON NO : 2 WORK ORDER# : 0L3272
HY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 20 KRI EG CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
KEYSTONE FERRY TERM NAL TO SR 525 70 W SLEEPER RD 1165 HAVEKOST ROAD 98221- 971
98A086 PO BOX 729
PROJECT - NH- 0020( 098) OAK HARBOR WA 982778710 ANACORTES WA 98221072¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
21 ASPHALT CONC. APPROACH CL. B PG 58-2:
150. 0000 t 55. 0000 50. 0000 70. 0000
8, 250. 00 7,500. 00 10, 500. 00
TRAFFI C
22 EXTRUDED CURB
80. 0000 8 20. 0000 11. 0000 11. 0000
1, 600. 00 880. 00 880. 00
23 PRECAST CONC. BARRI ER TYPE 2
115. 0000 8 70. 0000 77.1000 77.1000
8, 050. 00 8, 866. 50 8, 866. 50
24 RESETTI NG CONC. BARRI ER
108. 0000 8 20. 0000 27.8500 27.8500
2, 160. 00 3,007. 80 3, 007. 80
25 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00
26 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 8, 000. 0000 8, 125. 0000 2, 000. 0000
8, 000. 00 8, 125. 00 2, 000. 00
27 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
250. 0000 HR 35. 0000 30. 0000 29. 0000
8, 750. 00 7, 500. 00 7, 250. 00
28 FLEXI BLE GUI DE POST
51. 0000 EACH 28. 0000 26. 0000 26. 0000
1, 428. 00 1, 326. 00 1, 326. 00
29 PAINT STRI PE
16900. 0000 8 0. 3500 0. 2500 0. 2500
5,915. 00 4,225.00 4,225.00
30 PLASTIC STRI PE
94. 0000 8 3.0000 3.0000 3. 0000
282.00 282.00 282.00
31 PLASTI C DRAI NAGE MARKI NG
22.0000 EACH 20. 0000 8. 0000 8. 0000
440. 00 176. 00 176. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A086 REVI SI ON NO : BI DS OPENED ON : Mar 18 1999
CONTRACT NO: 005601 REGION NO : 1 AWARDED ON : Mar 25 1999
VERSI ON NO : 2 WORK ORDER# : 0L3272
HY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 20 KRI EG CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
KEYSTONE FERRY TERM NAL TO SR 525 70 W SLEEPER RD 1165 HAVEKOST ROAD 98221- 971
98A086 PO BOX 729
PROJECT - NH- 0020( 098) OAK HARBOR WA 982778710 ANACORTES WA 98221072¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PLASTIC GORE STRI PE
30. 0000 8 6. 0000 2. 9000 2.9000
180. 00 87.00 87. 00
33 PLASTI C CROSSWALK STRI PE
6. 0000 e 18. 0000 50. 0000 50. 0000
108. 00 300. 00 300. 00
34 PLASTIC STOP BAR
34. 0000 8 20. 0000 17. 0000 17. 0000
680. 00 578. 00 578. 00
35 PLASTI C TRAFFI C ARROW
2. 0000 EACH 50. 0000 75. 0000 75. 0000
100. 00 150. 00 150. 00
36 PLASTI C TRAFFI C LETTER
8. 0000 EACH 30. 0000 25. 0000 25. 0000
240. 00 200. 00 200. 00
37 RAI SED PAVEMENT MARKER TYPE 1
3.2000 HUND 200. 0000 240. 0000 240. 0000
640. 00 768. 00 768. 00
38 RAI SED PAVEMENT MARKER TYPE 2
3.2800 HUND 325. 0000 240. 0000 240. 0000
1, 066. 00 787. 20 787. 20
39 TEMPORARY PAVEMENT MARKI NG
11800. 0000 8 0. 3000 0. 2000 0. 1500
3, 540. 00 2,360. 00 1, 770. 00
40 PERMANENT S| GNI NG
L.S.
16, 000. 00 13, 500. 00 13, 500. 00
41 TRAFFI C SAFETY DRUM
50. 0000 EACH 65. 0000 40. 0000 40. 0000
3, 250. 00 2, 000. 00 2, 000. 00
42 TYPE |11 BARRI CADE
10. 0000 EACH 200. 0000 300. 0000 150. 0000

2, 000. 00 3, 000. 00 1, 500. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A086 REVI SI ON NO : Bl DS OPENED ON : Mar 18 1999
CONTRACT NO: 005601 REGON NO : 1 AWARDED ON : Mar 25 1999
VERSI ON NO : 2 WORK ORDER# : 0L3272
W CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 20 KRI EG CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES

KEYSTONE FERRY TERM NAL TO SR 525

70 W SLEEPER RD 1165 HAVEKOST ROAD 98221-971:

98A086 PO BOX 729
PROJECT - NH- 0020( 098) OAK HARBOR WA 982778710 ANACORTES WA 98221072¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 1, 500. 00 2, 500. 00
44 TRAFFI C CONTROL LABOR
1650. 0000 HR 32.0000 28. 0000 29. 0000
52, 800. 00 46, 200. 00 47, 850. 00
45 TRAFFI C CONTROL VEHI CLE
38. 0000 DAY 70. 0000 40. 0000 50. 0000
2, 660. 00 1, 520. 00 1, 900. 00
46 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 40. 0000 28. 0000 35. 0000
20, 000. 00 14, 000. 00 17, 500. 00
47 CONSTRUCTI ON SI GNS CLASS A
54. 8600 e 120. 0000 165. 0000 165. 0000
6, 583. 20 9, 051. 90 9, 051. 90
OTHER | TEMS
48 ROADWAY SURVEYI NG
L.S.
5, 000. 00 10, 850. 00 5, 000. 00
49 ADJUST MONUMENT CASE AND COVEF
24. 0000 EACH 200. 0000 200. 0000 200. 0000
4,800. 00 4,800. 00 4,800. 00
50 ADJUST VALVE BOX
1. 0000 EACH 300. 0000 200. 0000 200. 0000
300. 00 200. 00 200. 00
51 TRAI NI NG
200. 0000 HR 2.0000 5. 0000 2.0000
400. 00 1, 000. 00 400. 00
52 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
53 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A086 REVI SI ON NO : Bl DS OPENED ON : Mar 18 1999
CONTRACT NO: 005601 REGON NO : 1 AWARDED ON : Mar 25 1999
VERSI ON NO : 2 WORK ORDER# : 0L3272
W CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 20 KRI EG CONSTRUCTI ON, | NC. LAKESI DE | NDUSTRI ES
KEYSTONE FERRY TERM NAL TO SR 525 70 W SLEEPER RD 1165 HAVEKOST ROAD 98221- 971:
984086 PO BOX 729
PROJECT - NH- 0020( 098) OAK HARBOR WA 982778710 ANACORTES WA 98221072¢
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
55 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1234. 0000 e 2.0000 2.5000 2.5000
2, 468. 00 3, 085. 00 3, 085. 00
56 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 230. 0000 750. 0000 750. 0000
230. 00 750. 00 750. 00
CONTRACT TOTAL $759, 385. 70 $646, 465. 45 $682, 910. 95



